

CITY OF KALAMAZOO BID TAB

THIS IS NOT AN ORDER

Bid Opening: June 24, 2010 @ 3:00 p.m.

Rehabilitation of 1510 N. Church, 507 Lay Blvd, 915 Trimble Street

Bid Ref #: 458-01-501/NL

Opened by: Sylvia Pahl

Attended by:

Recorded by: Lee Larson

		Kuiper Building Services LLC	Honey Bear Home Impr	Home Weatherization	Hetzler Constr	Vestal Builders	Southwest Builders	KLO Construction
Item	Description	Bid Amount	Bid Amount	Bid Amount	Bid Amount	Bid Amount	Bid Amount	Bid Amount
1	1510 N. Church St	\$ 107,000.00	\$ 85,000.00	NO BID	\$ 147,100.00	\$ 100,000.00	\$ 153,367.00	NO BID
	work shall start within	10 days	10 days		30 days	30 days	14 days	
	completed within	8 weeks	60 days		90 days	90 days	90 days	
2	507 Lay Blvd	\$ 102,000.00	\$ 70,000.00	\$ 128,150.00	\$ 136,300.00	\$ 100,000.00	\$ 134,344.00	\$ 121,760.49
	work shall start within	10-30 days	10 days	21 days	30 days	30 days	28 days	-
	completed within	10 weeks	60 days	110 days	90 days	90 days	90 days	-
3	915 Trimble	\$ 117,000.00	\$ 80,000.00	\$ 143,930.00	\$ 182,200.00	\$ 100,000.00	\$ 159,309.00	\$ 131,378.61
	work shall start within	10-30 days	10 days	21 days	30 days	30 days	42 days	-
	completed within	10 weeks	60 days	110 days	90 days	90 days	90 days	-

		Kalamazoo Konstruction	Jeffrey Michael, LLC	Prof Building and Environ	Across the Board	Brick Stone Constr	Innovative Builders
Item	Description	Bid Amount	Bid Amount	Bid Amount	Bid Amount	Bid Amount	Bid Amount
1	1510 N. Church St	\$ 156,500.00	\$ 94,986.00	\$ 116,063.00	\$ 108,528.00	\$ 114,700.75	\$ 144,490.00
	work shall start within	15 days	30 days	30 days	14days	14 days	14 days
	completed within	120 days	90 days	90 days	65 days	75 days	75 days
2	507 Lay Blvd	\$ 163,750.00	\$ 79,986.00	\$ 90,720.00	\$ 95,675.00	\$ 135,940.63	\$ 135,720.00
	work shall start within	21 days	30 days	30 days	14 days	14 days	14 days
	completed within	140 days	90 days	90 days	65 days	75 days	75 days
3	915 Trimble	\$ 167,900.00	\$ 89,986.00	\$ 134,200.00	\$ 115,447.00	\$ 155,900.75	\$ 155,814.00
	work shall start within	21 days	30 days	30 days	14 days	14 days	14 days
	completed within	150 days	90 days	90 days	65 days	75 days	75 days