

CITY OF KALAMAZOO BID TAB

THIS IS NOT AN ORDER

Bid Opening: July 7, 2010 @ 3:30 p.m.

Rehab of 718 Elizabeth, 623 Fairbanks, 1114 Lane and 1404 Washington

Bid Ref #: 458-01-502/NL (052)

Opened by: Nicholas Lam

Attended by: Daniel and Kimberly, Kenn Hartmann, Marv Van Ousten

Recorded by: Lee Larson

		William Gothard	Paramount Building Group	Honey Bear Home Improv	Brick Stone Construction	Kalamazoo Konstruction	Home Weatherization	Professional Bldg
Item	Description	Contract Sum	Contract Sum	Contract Sum	Contract Sum	Contract Sum	Contract Sum	Contract Sum
1	718 Elizabeth	\$ 89,500.00	No Bid	No Bid	\$ 138,803.00	\$ 126,500.00	\$ 104,200.00	\$ 93,600.00
	work shall start within	10 days			14 days	30 days	15 days	15 days
	completed within	90 days			75 days	90 days	90 days	90 days
2	623 Fairbanks	\$ 89,500.00	No Bid	No Bid	\$ 133,561.00	\$ 122,500.00	\$ 111,600.00	\$ 145,950.00
	work shall start within	10 days			14 days	30 days	15 days	15 days
	completed within	90 days			75 days	90 days	90 days	90 days
3	1114 Lane	\$ 89,500.00	No Bid	\$ 88,500.00	\$ 142,415.00	\$ 132,750.00	\$ 109,900.00	\$ 123,420.00
	work shall start within	10 days		10 days	14 days	30 days	15 days	15 days
	completed within	90 days		60 days	75 days	90 days	90 days	90 days
4	1404 Washington	\$ 89,500.00	\$ 131,750.00	No Bid	\$ 136,214.00	\$ 129,750.00	\$ 108,100.00	\$ 145,530.00
	work shall start within	10 days	21 days		14 days	30 days	15 days	15 days
	completed within	90 days	90 days		75 days	90 days	90 days	90 days

CITY OF KALAMAZOO BID TAB

THIS IS NOT AN ORDER

Bid Opening: July 7, 2010 @ 3:30 p.m.

Rehab of 718 Elizabeth, 623 Fairbanks, 1114 Lane and 1404 Washington

Bid Ref #: 458-01-502/NL (052)

		Jeffrey Michael	Across the Board LLC	Vestal Builders	Able Construction	All Star Remodeling	Innovative Builders	KLO Construction
Item	Description	Contract Sum	Contract Sum	Contract Sum	Contract Sum	Contract Sum	Contract Sum	Contract Sum
1	718 Elizabeth	\$ 114,926.00	\$ 103,865.00	\$ 87,000.00	\$ 120,250.00	\$ 136,764.00	\$ 141,000.00	No Bid
	work shall start within	60 days	14 days	30 days	10 days	14 days	15 days	
	completed within	120 days	65 days	90 days	90 days	90 days	90 days	
2	623 Fairbanks	\$ 119,926.00	\$ 105,985.00	\$ 88,780.00	\$ 129,990.00	\$ 129,774.00	\$ 135,000.00	\$ 117,715.00
	work shall start within	60 days	14 days	30 days	10 days	14 days	15 days	21 days
	completed within	120 days	65 days	90 days	90 days	90 days	90 days	160 days
3	1114 Lane	\$ 130,000.00	\$ 117,355.00	\$ 89,680.00	No Bid	\$ 149,244.00	\$ 150,000.00	No Bid
	work shall start within	90 days	14 days	30 days		14 days	15 days	
	completed within	180 days	65 days	90 days		90 days	90 days	
	1404 Washington	\$ 130,000.00	\$ 97,875.00	\$ 88,560.00	No Bid	\$ 134,094.00	\$ 138,000.00	\$ 90,480.00
	work shall start within	90 days	14 days	30 days		14 days	15 days	21 days
	completed within	180 days	65 days	90 days		90 days	90 days	160 days

CITY OF KALAMAZOO BID TAB**THIS IS NOT AN ORDER**

Bid Opening: July 7, 2010 @ 3:30 p.m.

Rehab of 718 Elizabeth, 623 Fairbanks, 1114 Lane and 1404 Washington

Bid Ref #: 458-01-502/NL (052)

		Economy Construction	Cosey Construction
Item	Description	Contract Sum	Contract Sum
1	718 Elizabeth	\$ 78,000.00	\$ 88,618.11
	work shall start within	30 days	
	completed within	90 days	
2	623 Fairbanks	\$ 158,405.00	\$ 135,355.16
	work shall start within	30 days	
	completed within	120 days	
3	1114 Lane	\$ 125,255.00	\$ 121,811.68
	work shall start within	30 days	
	completed within	120 days	
	1404 Washington	\$ 133,770.00	\$ 129,898.87
	work shall start within	30 days	
	completed within	90 days	