
THIS IS NOT AN ORDER

Construction of a Pressure Reducing Station #36

Attended by:  Carrier Construction, Mavcon, Frederick Construction & L D. Dosca
Recorded:  Peggy Bickell

Item Description

Lum Sum 
Amount

Lum Sum 
Amount

Lum Sum 
Amount

Lum Sum 
Amount

Lum Sum 
Amount

Lum Sum 
Amount

Lum Sum 
Amount

1
Construction of Pressure 
Reducing Station #36 195,000 215,576 229,000 207,400 197,000 169,000 333,795

completion within 150 days 150 days 150 days 150 days 150 days 150 days 150 days 150 days

work shall be substantially 
complete within ____ 120 days 140 days 130 days 150 days 140 days 145 days 140 days

LD Docsa Mavcon
Frederick 

Construction
Carrier 

Construction
Maxwell & 
Associates

Balkema 
Construction

Sinatech 
Construction

Bid Opening:    July 8, 2010 @ 3:00 p.m.

Bid Ref #:    955-10-108/NL

Opened by:   Nicholas Lam

CITY OF KALAMAZOO BID TAB


